1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 14
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVEDATE  |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0005 17-Sep-2004 W16ROE-4077-6848
6. ISSUED BY CODE  |W912DS 7. ADMINISTERED BY (If other than item 6) copE |[DACA51
USA ENGINEER DISTRICT, MCGUIRE RES OFC

USA ENGINEER DISTRICT, NEW YORK 2404 TUSKEGEE AIRMAN AVE

ATTN:CENAN-CT ROOM 1843 MCGUIRE AFB NJ 08641

26 FEDERAL PLAZA

NEW YORK NY 10278
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x |9A. AMENDMENT OF SOLICITATION NO.

W912DS-04-R-0018

x |9B. DATED (SEE ITEM 11)
23-Aug-2004

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE |FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, I:‘ is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
The purpose of this amendment is to (i) incorporate the attached changes to the specifications and plans, (ii) incorporate submitted
guestions and answers by the Government, (iii) incorporate revised bid schedule and (iv) extend the date of receipt of proposals to 22
September 2004 by 4:00 p.m. All other terms and conditions remain unchanged as a result of this amendment.

NOTE: Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
methods: in the space provided on the SF1442, by separate letter, by telegram, or by signing block 15 below. FAILURE TO ACKNOWLEDGE
AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE
MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR14.304).

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TEL: EMAIL:
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 17-Sep-2004
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

AMENDMENT 0005 TO THE BID SCHEDULE, DRAWINGS AND SPECIFICATIONS FOR Maintenance

Training Facility, McGUIRE AFB, NEW JERSEY ; W912DS-04-R-0018

ITEM NO
0001

FOB:

ITEM NO
0002

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum

BASE BID

FFP

ALL WORK FOR THE C-17 MTF ASDESCRIBED IN THE PLANS AND
SPECIFICATIONS, INCLUDING ALL PLANT, LABOR AND MATERIALS,
COMPLETE AND EXCLUDING BASE BID ITEMS NOS. 0002, AND 0003
BELOW.

PURCHASE REQUEST NUMBER: W16ROE-4077-6848

NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
SITE WORK
FFP

ALL WORK OUTSIDE THE BUILDING PERIMETER. WORK UNDER THIS
BID ITEM SHALL CONSIST OF ALL WORK ASSOCIATED WITH THE
REMOVAL OF BUILDING 2307 SLAB ON GRADE, ALL SITE PAVEMENTS
AND ASSOCIATED SUB GRADES UP TO THE EXISTING BUILDING
EDGE, ASPHALT DRIVES, SIDEWALKS, ETC., ASWELL ASDEMOLITION
OF EXISTING BUILDING FOUNDATIONS AND UTILITY COMPONENTS.
IN ADDITION, THISBID ITEM SHALL INCLUDE ALL LABOR AND
MATERIAL AND RELATED COSTS FOR NEW SITE WORK INCLUDING
SEED & SOD - EXCLUDING PLANTINGS & BEDS.

NET AMT

Destination

W912DS-04-R-0018
0005
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AMOUNT

AMOUNT




ITEM NO
0003

FOB:

ITEM NO

0004
OPTION

FOB:

ITEM NO

0005
OPTION

SUPPLIES/SERVICES UNIT PRICE

$10,000.00

QUANTITY UNIT
1 Lump Sum

FFP
ALL WORK FOR THE FINAL RECORD DRAWING SUBMISSION (SEE
PARAGRAPH 10, i OF SECTION 00800).

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lump Sum
OPTIONAL BID ITEM NO. 1

FFP

THISBID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL
AND RELATED COSTS FOR SITE AND UTILITY DEMOLITION AND NEW

SITE UTILITIES, PARKING LOT, SIDEWALKS, LANDSCAPING AND
LIGHTING IN OPTION 1 PROJECT LIMITS. (NOT IN CONTRACT).

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT

Lump Sum

UNIT PRICE

OPTIONAL BID ITEM NO. 2
FFP

THISBID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL

AND RELATED COSTS FOR THE DEMOLITION OF EXISTING HTHW
SYSTEM AND NEW UNDERGROUND HTHW SYSTEM AND

CONNECTIONS TO BUILDING 2309 IN OPTION 2 PROJECT LIMITS. (NOT

IN CONTRACT).

NET AMT

W912DS 04-R-0018
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AMOUNT
$10,000.00

$10,000.00

AMOUNT
NOT IN CONTRACT

NOT IN CONTRACT

AMOUNT
NOT IN CONTRACT

NOT IN CONTRACT



FOB:

ITEM NO

0006
OPTION

FOB:

ITEM NO
0007
OPTION

FOB:

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum

OPTIONAL BID ITEM NO. 3

FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIAL AND RELATED
COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS,
INCLUDING ALL PLANTINGS AND LABOR TO OMIT THE
CONSTRUCTION OF CLASSROOMS 137 & 138. EXTERIOR WALL
CONSTRUCTION ON COLUMN LINE 15 SHALL MOVE TO COLUMN LINE
14. SHOW AS A NEGATIVE AMOUNT (-).

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

1 Lump Sum
OPTIONAL BID ITEM NO. 4
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIAL AND RELATED
COSTS ASDESCRIBED IN THE PLANS AND SPECIFICATIONS,
INCLUDING ALL PLANTINGS AND LABOR TO OMIT THE
CONSTRUCTION OF CLASSROOMS 136 & 139. EXTERIOR WALL
CONSTRUCTION ON COLUMN LINE 15 SHALL MOVE TO COLUMN LINE
13. SHOW AS A NEGATIVE AMOUNT (-).

NET AMT

Destination

W912DS-04-R-0018
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AMOUNT

AMOUNT




ITEM NO

0008
OPTION

FOB:

ITEM NO

0009
OPTION

W912DS-04-R-0018

0005
Page 5 of 20
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTIONAL BID ITEM NO. 5
FFP
THISBID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL
AND RELATED COSTS FOR PLANTING & BEDS IN THE BASE BID
PROJECT LIMITS.
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum NOT IN CONTRACT
OPTIONAL BID ITEM No. 6

FFP
THISBID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL

AND RELATED COSTS FOR LIGHTNING PROTECTION. (NOT IN
CONTRACT).

NET AMT NOT IN CONTRACT
FOB: Destination
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0010 1 Lump Sum
OPTION OPTIONALBID ITEM NO. 7

FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS TO PROVIDE THE

"CONSTRUCTION FENCE TO ENCLOSE THE PROJECT WORK SITE" AS
DESCRIBED IN THE PARAGRAPH 1, ii OF SECTION 00800. SHOW AS A

NEGATIVE AMOUNT (4.

NET AMT

FOB: Destination



ITEM NO

0011
OPTION

FOB:

ITEM NO

0012
OPTION

W912DS 04-R-0018
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

OPTIONAL BID ITEM NO. 8

FFP

DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED

COSTS ASDESCRIBED IN THE PLANS AND SPECIFICATIONS TO USE

VERSA WALL ASMANUFACTURED BY CENTRIA OR EQUAL

INSULATED METAL WALL PANEL SYSTEM IN LIEU OF FORMA WALL

ASMANUFACTURED BY CENTRIA OR EQUAL. SHOW AS A NEGATIVE

AMOUNT (-).

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTIONAL BID ITEM NO. 9
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS TO
DELETE THE SKYLIGHT LOCATED BETWEEN COLUMN LINES 9 AND
12. SHOW AS A NEGATIVE AMOUNT (-).
STRUCTURAL REVISIONS ARE IDENTIFIED BY THE FOLLOWING:
W12X45 RIDGE BEAMS ON COL. ROW JSHALL FRAME INTO COLUMNS
ON COL. ROWS9 AND 12, AND SIZE SHALL CHANGE TO W12X35.
PROVIDE W27X84 RIDGE BEAM WITH DETAIL 9/S204 ON COLUMN ROW
JBETWEEN COLUMN ROWS 9 AND 12. DELETE W16X50 AND W16X77
EAST-WEST BEAMS AT EDGE OF SKYLIGHT OPENING. FRAME ALL
ROOF PURLINSUP TO RIDGE BEAM ON COLUMN ROW J. EXTEND LINE
OF UPLIFT BRIDGING NORTH OF COL. ROW J CONTINUOUSLY FROM
COL. ROW 9 TO 12. CHANGE PURLINSBETWEEN N AND JADJACENT
TO 9 AND 12 FROM W12X53 TO W12X22. CHANGE PURLINS BETWEEN F
AND JADJACENT TO 9 AND 12 FROM W12X35TO W12X14. PROVIDE
STEEL ROOF DECK (1-1/2" - 20 GA GALVANIZED) IN THIS AREA.

NET AMT



FOB:

ITEM NO

0013
OPTION

FOB:

ITEM NO

0014
OPTION

FOB:

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum

OPTIONAL BID ITEM NO. 10

FFP
DEDUCT FOR A REDUCTION OF THE ROOF MANUFACTURER'S
WARRANTY FROM 30 YEARS TO 20 YEARS AS DESCRIBED IN
SPECIFICATION SECTION 07412. SHOW AS A NEGATIVE AMOUNT (-).

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum

OPTIONAL BID ITEM No. 11

FFP

DIFFERENCE TO PROVIDE AND INSTALL 12" X 12" VCT FLOORING IN

CLASSROOMS 125, 126, 127, 133, AND 136 THROUGH 147 IN LIEU OF

CARPET TILE. INDICATE WHETHER THISISAN ADD (+) OR DEDUCT (-).

NET AMT

Destination

W912DS 04-R-0018
0005
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AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0015 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 12
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTS ASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO
DELETE ALL CARPET AND PROVIDE DURABLE SURFACE APPLIED
TOPCOAT. WALL BASE SHALL BE PROVIDED ON ALL WALLSAS
SHOW AS A NEGATIVE AMOUNT (-).
NET AMT
FOB: Destination
CLIN 0016 is added as follows:
ITEM NO  SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE AMOUNT
0016 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 13
FFP

DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTS ASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONSTO
DELETE ALL WALLCOVERINGS. SHOW ASA NEGATIVE AMOUNT (-).

NET AMT

FOB: Destination

CLIN 0017 is added asfollows;
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0017 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 14
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONSTO
DELETE ALL WALL AND CORNER GUARDS. SHOW ASA NEGATIVE
AMOUNT (-).
NET AMT
FOB: Destination
CLIN 0018 is added asfollows:
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0018 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 15
FFP

DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONSTO
DELETE ALL PROJECTION SCREENS. SHOW AS A NEGATIVE AMOUNT

()

NET AMT

FOB: Destination

CLIN 0019 is added as follows:
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0019 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 16
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONSTO
DELETEALL ACOUSTICAL WALL PANELS/ TREATMENT. SHOW ASA
NEGATIVE AMOUNT (-).
NET AMT
FOB: Destination
CLIN 0020 is added asfollows:
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0020 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 17
FFP

DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTS AS DESCRIBED ON DRAWINGS A-709 & A-710 AND
SPECIFICATIONS TO DELETE ALL EXTERIOR AND INTERIOR SIGNAGE.

SHOW AS A NEGATIVE AMOUNT (-).

NET AMT

FOB: Destination

CLIN 0021 is added asfollows;
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0021 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 18
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO
DELETE ALL ENTRANCE CARPET MATS. SHOW AS A NEGATIVE
AMOUNT (-).
NET AMT
FOB: Destination
CLIN 0022 is added as follows:
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0022 1 Lump Sum

OPTIONAL BID ITEM No. 19

FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED

COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONSTO
DELETE ALL OPERABLE PARTITIONS. STEEL SUPPORT STRUCTURE IS
TO REMAIN AS SHOWN ON THE DRAWINGS. SHOW AS A NEGATIVE

AMOUNT (-).

NET AMT

FOB: Destination

CLIN 0023 is added asfollows;
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0023 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 20
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO
DELETE ALL CEILING MOUNTED OCCUPANCY SENSORS. SHOW AS A
NEGATIVE AMOUNT (-).
NET AMT
FOB: Destination
CLIN 0024 is added asfollows:
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0024 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 21

FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSAS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO
PROVIDE A SHINGLE ROOF IN LIEU OF A STANDING SEAM METAL
ROOF. ROOF ASSEMBLY WILL BE COMPRISED OF STEEL DECKING, R-
30 POLYISOCYANURATERIGID INSULATION, A 1" AIRSPACE, A 7/16"
MINIMUM THICKNESS NAILABLE SURFACE, RUBBERIZED
UNDERLAYMENT LOCATED AT ALL VALLEYS, HIPS, EAVES, RIDGES
AND SKYLIGHTS, 30 LB ROOFING FELT AND A MINIMUM 20 YEAR
BROWN ASPHALT SHINGLE.

NET AMT

FOB: Destination

CLIN 0025 is added as follows;
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0025 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 22
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONSTO
USE PVC SCHEDULE 80 IN LIEU OF CAST IRON UNDERGROUND PIPING.
SHOW AS A NEGATIVE AMOUNT (-).
NET AMT
FOB: Destination
CLIN 0026 is added as follows:
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0026 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 23
FFP

DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO
DELETE THE CERTIFIED CATHODIC PROTECTION TEST FOR THE
HTHW (HIGH TEMPERATURE HOT WATER) SYSTEM. SHOW ASA
NEGATIVE AMOUNT (-).

NET AMT

FOB: Destination

CLIN 0027 is added asfollows;
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0027 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 24
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO
PROVIDE HYDROSEED IN LIEU OF SOD. SHOW ASA NEGATIVE
AMOUNT (-).
NET AMT
FOB: Destination
CLIN 0028 is added as follows:
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0028 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 25

FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED

COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONSTO
DELETE THE MECHANICAL ENCLOSURE BRICK PIERS INCLUDING
THEIR FOUNDATIONS AND PRECAST CONCRETE CAP. ALSO DELETE
ALL THE FENCING, GATES, HA RDWARE AND POSTS TO SUPPORT THE
FENCE BETWEEN THE BRICK PIERS. THE CONCRETE APRON AND
EQUIPMENT PADS SHALL REMAIN IS SHOWN SHOW AS A NEGATIVE

AMOUNT (4.

NET AMT

FOB: Destination

CLIN 0029 is added as follows:
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0029 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 26
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTS ASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONS
REDUCE THE 5" CONCRETE SLAB ON GRADE TO 4" CONCRETE SLAB
WITH 4" GAVEL BASE FOR ROOMS 102 THROUGH 114, 119, 120, 121,
AND 152 THROUGH 155. SHOW AS A NEGATIVE AMOUNT ().
NET AMT
FOB: Destination
CLIN 0030 is added asfollows:
ITEM NO  SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE AMOUNT
0030 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 27
FFP

DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSAS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONSTO
DELETE THE 1.5" BITUMINOUS SURFACE COURSE FOR NEW
BITUMINOUS PAVING SECTIONS. SHOW AS A NEGATIVE AMOUNT (-).

NET AMT

FOB: Destination

CLIN 0031 is added asfollows;
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0031 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 28
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTS ASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO
DELETE THE ELECTRIC POWER OPERATORS ON DOORS 1188 AND
123B. MANUAL CHAIN OPERATION WILL REMAIN. SHOW ASA
NEGATIVE AMOUNT (-).
NET AMT
FOB: Destination
CLIN 0032 is added as follows:
ITEM NO  SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE AMOUNT
0032 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 29
FFP

DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSAS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONSTO
DELETE THE OPERABLE VENTSIN THE ALUMINUM FRAMES AND
PROVIDE FIXED LITES. SHOW AS A NEGATIVE AMOUNT (-).

NET AMT

FOB: Destination

CLIN 0033 is added asfollows;
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0033 1 Lump Sum
OPTION OPTIONAL BID ITEM No. 30
FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED
COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO
DELETE THE FINISH COATS OF PAINT AND ONLY PROVIDE PRIMED
WALLS FOR ALL ROOMS EXCEPT AS FOLLOWS:- ALL WALLSOF
ROOM 117, 118 AND 123 ONLY SHOW ASA NEGATIVE AMOUNT (-).
NET AMT
FOB: Destination
CLIN 0034 is added as follows:
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0034
OPTION

1 Lump Sum
OPTIONAL BID ITEM No. 31

FFP
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED

COSTSASDESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO
PROVIDE HDPE STORM PIPE IN LIEU OF RCP STORM PIPE. SHOW AS A

NEGATIVE AMOUNT (4.

NET AMT

TOTAL BASE BID PRICE:

TOTAL LINE ITEMSNOS. 0004 THRU 0014:

TOTAL LINE ITEMSNOS. 0001 THRU 0014:




W912DS 04-R-0018
0005
Page 18 of 20

NOTES:
1. The low Bidder/Offeror for purposes of award will be the conforming responsible
bidder offering the lowest amount for the Base Bid plus all Optional Bid Items.

2. The minimum construction award will be the amount bid for the Base Bid
ltems.

3. Bidders are required to bid on the Base Bid and all Optional Bid Items or
their bids will be rejected. Optional bid items 1, 2 and 6 shall not be priced and
will not be included in the award.

4. Bidders are reminded that they must bid on the issued plans and
specifications as amended under solicitation number W912DS-04-B-0007 as
revised by changes issued under this solication. Any deviations, conditions or
attachments made by the bidder himself thereto may render the bid non-
responsive and be cause for its rejection.

5. Optional Bid Items Nos. 1, 2 and 6 are not to be priced and will not be
awarded.

6. Optional Bid Items Nos. 3, 4, 5, 7 and 9: At any time prior to 30 calendar
days after award of the contract, the Government at its option, should funds be
available, may direct the Contractor, by written order, to perform the work and/or
services provided under Option #3, 4,5, 7 and 9.

7. Optional Bid Items Nos. 10 and 11: At any time prior to 120 calendar days
after award of the contract, the Government at its option, may direct the
Contractor, by written order, to delete the work and/or services provided under
any or all of Optional Bid Items Nos. 10 and 11 at the award price.

8. Award of any or all of the Optional Bid items will not extend the contract
duration indicated in Paragraph 1 of Section 00800 or elsewhere in the contract
documents.

9. Line Item Number 0003 is a pre-priced, firm fixed line item and price shown
may not be changed, see paragraph 10, i of Section 00800.

The following have been added by full text:

TO OFFERORS

The following changes shall be made to the drawings and specifications.

DRAWINGS:
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The following drawings have been REVISED and REISSUED:

Revision Date of
Sheet Drawing Title Number Revision
A-600 FINISH SCHEDULE 4 9/17/04

The following drawings have been REVISED but not REISSUED:

DRAWINGS A-500, A-501, A-503, A-506, and A-507, DEL ETE all referencesto [%" Gypsum Sheathing] and
REPL ACE with [5/8” Gypsum Sheathing]

SPECIFICATIONS:

The following specifications are REVISED, but not reissued.

Section 00700, Contract Clause; 52.211-12, LIQUIDATED DAMAGES, CONSTRUCTION (SEP 2000) -
DELETE the amount reading “$8,686.00” and REPLACE it with “$2,000.00” and ADD, at the end of this
clause: “Note: See Section 00800, Special Contract Requirements; 2.LIQUIDATED DAMAGES,
CONSTRUCTION, further instruction and requirements.”

Section 00800, Special Contract Requirements; 2.LIQUIDATED DAMAGES, CONSTRUCTION -
DELETE the amount reading “$8,686.00” and REPLACE it with “$2,000.00.

Section 09250, Gypsum Board; 2.1.5 GLASS MAT COVERED OR REINFORCED GYPSUM SHEATHING-
DELETE “3/4” with no replacement.

BIDDER'S QUESTIONS AND GOVERNMENT REPLY

(Questions that may be of general interest of all bidders/Government and that are not readily answered by the
proceeding changes will appear below. These questions may have been paraphrased or altered to represent several
guestions regarding the same subject and/or clarify and simplify the question(s). Questions and answers are issued
to the Offerorg/Bidders for information only.)

Q1: Confirm that the quality control manager can be the same person as our field supervisor. The qualifications of
the supervisor DO NOT have to be that of an engineer or architect.

Al: The Quality Control Manager (QCP) and Field Supervisor may be the same person, provided that he or she

meets the qualification specified for the task. The contract does not stipulate the qualifications of the superintendent
or field supervisor.

Q2: Please confirm that the operable partition as shown on drawing A102 REV #3 [are not in the project.

A2: Folding or operable partitions as shown on A-102 are in the contract. Demountable partitions shown on A -706
are not in the contract; see "General Notes" on A-706 and bid schedul e issued with this amendment.

Q3: Please confirm that building #2307 including abatement and demolition is by others with the exception of slab
and footing by the Contractor.

A3: Thisiscorrect, see page 4 of 4 of Amendment #1 of solicitation W912DS-04-R-0018; however, the
substructures and utilities will be remaining for removal under this contract.
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SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 02-Sep-2004 01:00 PM to 22-Sep-2004 04:00 PM.
The contractor period of performance end date has increased by 85 days from 365 days to 450 days.

CLIN 0015 is added as follows:

SECTION 00700 - CONTRACT CLAUSES

The following have been modified:

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within5 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready
for use not later than 450 calendar days after the dat the contractor receicesthe NTP. * The time stated for
completion shall include final cleanup of the premises.

*The Contracting Officer shall specify either anumber of days after the date the contractor receives the notice to
proceed, or a calendar date.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $2,000 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

(End of Summary of Changes)



